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ADDENDUM NO. 1 
 

Greater New Haven Water Pollution Control Authority 
 

 SMALL Diameter Collection System Assessment and Rehabilitation Program (2019-02) 
Project No. SSR 2019-02 

 
TO:  ALL PLAN HOLDERS     
DATE:  June 24, 2019 
 
This addendum shall be attached to the Contract Documents of Project No. SSR 2019-02.  
Each bidder shall acknowledge receipt of this Addendum by entering the Addendum 
number and date received in the space provided in Section §102-20 Itemized Proposal.  
 
The Specifications and Bid Documents are hereby modified as follows: 
 

1. Modification to Section §102-16 Special Specifications and Notes 
 
Section 6, Water Use: Remove/Delete the following sentence from the bid 
documents: “RWA will charge the contractor an hourly rate for the services of RWA’s 
inspector.” 
 

2. Modification to Section §102-20 Itemized Proposal 
 
Replace Schedule of Bid Items with the enclosed pages (Attachment 1A). GNHWPCA 
has revised the quantity for Item 520.10 Re-establish House Service Connections. 
 

3. New Section §109-16 Allowance Procedure 
 
Add new Section §109-16 Allowance Procedure to the GNHWPCA Standard 
Specifications, General Provisions (Attachment 1B). 
 

4. Appendix C. Schedule of Sewer to Be Rehabilitated  
 
Schedule has been revised and updated (Attachment 1C). 

 
5. Appendix D. Contract Drawings 

 
Drawing No. 12 has been removed from the project and the Authority has added 
Drawings No. 14, 15 and 16 to the Bid Documents (Attachment 1D). 
 





             

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACHMENT 1A 
 
 
 

GNHWPCA PROJECT NO. SSR 2019-02 
 

 
 



GREATER NEW HAVEN WATER POLLUTION CONTROL AUTHORITY

(Revised Addendum No. 1)

DOLLARS CTS DOLLARS CTS

205 1 Allow. Allowance
Trench Excavation and Backfill

5,000$                   00 5,000$                   00
For - Five Thousand Dollars

407 1 Allow. Allowance
Bituminous Concrete Trench Repair
Class 2, Thickness 4 inches 20,000 00 20,000 00
For - Twenty Thousand Dollars

516 1 LS Lump Sum
Sanitary Sewer Flow Control and Bypass
Pumping
For - 

518.01.11 3013 LF Linear Foot
Sanitary Sewer Hydraulic Cleaning (Light)
8" Sewer
For - 

518.01.12 1692 LF Linear Foot
Sanitary Sewer Hydraulic Cleaning (Light)
10" Sewer
For - 

518.01.13 2130 LF Linear Foot
Sanitary Sewer Hydraulic Cleaning (Light)
12" Sewer
For - 

518.01.14 1030 LF Linear Foot
Sanitary Sewer Hydraulic Cleaning (Light)
15" Sewer
For - 

Project:    SMALL Diameter Collection System Assessment and 
Rehabilitation Program (2019-02)
Project Number: SSR 2019-02

Schedule Of Bid Items

ITEM 
NUMBER

ESTIMATED
QUANTITY UNIT ITEM WITH UNIT PRICE WRITTEN IN WORDS UNIT BID PRICE AMOUNT BID



GREATER NEW HAVEN WATER POLLUTION CONTROL AUTHORITY

(Revised Addendum No. 1)

DOLLARS CTS DOLLARS CTS

Project:    SMALL Diameter Collection System Assessment and 
Rehabilitation Program (2019-02)
Project Number: SSR 2019-02

Schedule Of Bid Items

ITEM 
NUMBER

ESTIMATED
QUANTITY UNIT ITEM WITH UNIT PRICE WRITTEN IN WORDS UNIT BID PRICE AMOUNT BID

518.01.15 1535 LF Linear Foot
Sanitary Sewer Hydraulic Cleaning (Light)
18" Sewer
For - 

520.01.11 3013 LF Linear Foot
8" Sanitary Sewer CIPP Lining

For - 

520.01.12 1692 LF Linear Foot
10" Sanitary Sewer CIPP Lining

For - 

520.01.13 2130 LF Linear Foot
12" Sanitary Sewer CIPP Lining

For - 

520.01.14 1030 LF Linear Foot
15" Sanitary Sewer CIPP Lining

For - 

520.01.15 1535 LF Linear Foot
18" Sanitary Sewer CIPP Lining

For - 

520.10 169 EA Each
Re-establish House Service Connections

For - 



GREATER NEW HAVEN WATER POLLUTION CONTROL AUTHORITY

(Revised Addendum No. 1)

DOLLARS CTS DOLLARS CTS

Project:    SMALL Diameter Collection System Assessment and 
Rehabilitation Program (2019-02)
Project Number: SSR 2019-02

Schedule Of Bid Items

ITEM 
NUMBER

ESTIMATED
QUANTITY UNIT ITEM WITH UNIT PRICE WRITTEN IN WORDS UNIT BID PRICE AMOUNT BID

520.11.1 10 EA Each
Cut Protruding
 (Clay/Plastic/DI/CI/CONCRETE) Taps
For -   

522.11 3013 LF Linear Foot
Sanitary Sewer CCTV Inspection, 8" Sewer

For - 

522.12 1692 LF Linear Foot
Sanitary Sewer CCTV Inspection, 10" Sewer

For - 

522.13 2130 LF Linear Foot
Sanitary Sewer CCTV Inspection, 12" Sewer

For - 

522.14 1030 LF Linear Foot
Sanitary Sewer CCTV Inspection, 15" Sewer

For - 

522.15 1535 LF Linear Foot
Sanitary Sewer CCTV Inspection, 18" Sewer

For - 

970 1 Est. Estimate
Trafficperson

100,000$               . 00 100,000$               . 00
For - One Hudred Thousand Dollars and
No Cents



GREATER NEW HAVEN WATER POLLUTION CONTROL AUTHORITY

(Revised Addendum No. 1)

DOLLARS CTS DOLLARS CTS

Project:    SMALL Diameter Collection System Assessment and 
Rehabilitation Program (2019-02)
Project Number: SSR 2019-02

Schedule Of Bid Items

ITEM 
NUMBER

ESTIMATED
QUANTITY UNIT ITEM WITH UNIT PRICE WRITTEN IN WORDS UNIT BID PRICE AMOUNT BID

971 1 LS Lump Sum
Maintenance and Protection of Traffic

For - 

975 1 LS Lump Sum
Mobilization (Max. 3% of Total Cost)

For - 

BASE BID
TOTAL OR GROSS SUM IN WORDS: $

IN FIGURES

Signature of Bidder:  ___________________________________________________________    Dated:  __________________                                      

Printed Name:   _______________________________________________________________

Name of Firm:   _______________________________________________________________



      

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACHMENT 1B 
 
 
 

GNHWPCA PROJECT NO. SSR 2019-02 
 

 
 

 



§ 109-16   ALLOWANCE PROCEDURE 
 
Bid allowances are included in base bids as estimates for work that will be completed 
under the base construction contract, but the exact costs or scope are indeterminate at 
the time of bid. These amounts are later adjusted to actual costs, once the work is 
completed. 
 
Allowances shall be specifically included and listed on the schedule of bid items. 
 
Treatment of mark-ups for allowances is as follows: 

• Allowances are a part of the base contract work; no additional mark-up is 
credited to the contractor for work performed within the allowance by the 
contractor or any subcontractor.  

• Work performed in excess of an allowance is subject to normal general 
contractor mark-ups in accordance with the Contract General Provisions, Section 
§109-04 Extra and Force Account Work. 

 



      

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACHMENT 1C 
 
 
 

GNHWPCA PROJECT NO. SSR 2019-02 
 

 
 

 



Street
Upstream 
Manhole

Downstream 
Manhole

Cleaning CCTV CIPP
Diameter 

(in)
Length 

(lf)
No. 

laterals
Sheet 

Number
CURTIS DR NWR04M0502 NWR04M0503 X X X 12 138 4 2
CURTIS DR NWR04M0503 NWR04M0504 X X X 12 132 2 2
CURTIS DR NWR04M0504 NWR04M0505 X X X 12 93 3 1
CURTIS DR NWR04M0505 NWR04M0506 X X X 12 134 4 1
CURTIS DR NWR04M0506 NWR04M0507 X X X 12 110 2 1
CURTIS DR NWR04M0507 NWR04M0501 X X X 12 154 2 1
CURTIS DR NWR04M0501 NWR04M0500 X X X 12 147 3 1
CURTIS DR NWR04M0500 NWR04M0115 X X X 12 147 4 1
CURTIS DR NWR04M0115 NWR04M0116 X X X 12 115 2 1
CURTIS DR NWR04M0116 NWR04M0168 X X X 12 118 3 1
CURTIS DR NWR04M0502 NWR04M0508 X X X 12 151 3 2
CURTIS DR NWR04M0508 NWR04M0509 X X X 12 188 4 2
CURTIS DR NWR04M0509 NWR04M0113 X X X 12 151 4 2
CURTIS DR NWR04M0113 NWR04M0114 X X X 12 154 3 2
CURTIS DR NWR04M0114 NWR04M0123 X X X 12 31 0 2
WAITE ST HML06M0332 HML05M0415 X X X 10 179 0 3
WAITE ST HML05M0415 HML05M0354 X X X 10 184 0 3
WAITE ST HML05M0354 HML05M0414 X X X 10 170 2 3
WAITE ST HML05M0414 HML05M0082 X X X 10 152 1 4
WAITE ST HML05M0082 HML05M0413 X X X 10 193 2 4
WAITE ST HML05M0413 HML05M0249 X X X 10 200 2 4
BROADWAY NUN01M0407 NUN01M0327 X X X 18 96 0 5
BROADWAY NUN01M0327 NUN01M0328 X X X 18 138 1 5
BROADWAY NUN01M0328 NUN01M0329 X X X 18 239 3 5
BROADWAY NUN01M0329 NUN01M0333 X X X 18 213 3 5
TREADWELL HDX03M0552 HDX03M0473 X X X 8 213 5 6
TREADWELL HDX03M0473 HDX03M0551 X X X 8 303 5 6
BLAKE ST NBU02M0200 NBU02M0203 X X X 15 168 6 7
BLAKE ST NBU02M0203 NBU02M1424 X X X 15 150 3 7
BLAKE ST NBU02M1424 NBU02M0270 X X X 15 146 3 7
BLAKE ST NBU02M0270 NBU02M0271 X X X 15 28 0 7
ORANGE ST NHU09M1217 NHU09M1187 X X X 15 220 2 8
ORANGE ST NHU09M1187 NHU09M1188 X X X 18 225 9 8
ORANGE ST NHU09M1188 NHU09M1194 X X X 18 207 9 8
ACADEMY ST NEA02M0017 NEA02M0018 X X X 18 339 6 9
ACADEMY ST NEA02M0018 NEA02M0041 X X X 18 30 0 9
HIGH ST NUN03M0705 NUN03M0706 X X X 12 167 3 10
HIGH ST NUN03M0706 NUN03M0707 X X X 15 155 5 10
HIGH ST NUN03M0707 NUN03M0532 X X X 15 164 3 10
BEAVER ST HDX05M0567 HDX05M0188 X X X 8 121 3 11
BEAVER ST HDX05M0188 HDX05M0328 X X X 8 256 5 11
BEAVER ST HDX05M0328 HDX05M0566 X X X 8 150 4 11
BEAVER ST HDX05M0566 HDX06M0314 X X X 8 151 1 11
SECOND ST HDX06M0314 HDX06M0197 X X X 8 274 4 11
BRYDEN HWP02M0127 HWP02M0126 X X X 8 215 5 13
BRYDEN HWP02M0126 HWP02M0125 X X X 8 199 5 13
ALSTON NEW01M0205 NEW01M0206 X X X 8 164 2 14
ALSTON NEW01M0206 NEW01M0207 X X X 8 173 4 14
ALSTON NEW01M0207 NEW01M0208 X X X 8 157 3 14
ALSTON NEW01M0208 NEW01M0141 X X X 8 158 4 15
ALSTON NEW01M0141 NEW01M0142 X X X 8 169 4 15
ALSTON NEW01M0142 NEW01M0143 X X X 8 151 3 15
ALSTON NEW01M0143 NEW01M0144 X X X 8 155 2 15
CRESCENT NBU02M0735 NBU02M0737 X X X 10 152 1 16
CRESCENT NBU02M0737 NBU02M0727 X X X 10 148 1 16
CRESCENT NBU02M0727 NBU02M0728 X X X 10 160 2 16

SSR 2019-02 : Schedule of Sewers to be Cleaned, CCTV Inspected and Rehabilitated
(Rev. Addendum No. 1)



      

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACHMENT 1D 
 
 
 

GNHWPCA PROJECT NO. SSR 2019-02 
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